OFFICE OF THE ADMINISTRATOR OF BARASAT MUNICIPALITY
RISHI BANKIM CHANDRA CHATTERJEE STREET
BARASAT, KOLKATA — 700 124.
Phone : 2552 3211
2562 3535
Email: - barasatmunicipality05@gmail.com
Web site: - www.barasatmunicipality.org

Memo No.: 160 -BM/WD-05/NI1eT-1/2026-27, Dated, Barasat, the 9TH,October 2026

NOTICE INVITING e- TENDER (2ND, CALL)

Tender No. :-BM/PWD/NI1eT-1/26-27.2"". CALL)

Administrator, Barasat Municipality invites online bids in four parts from bonafide, reliable,
experienced &resourceful firms / individuals contractors, joint ventures / consortium who have
successfully completed works in Government/Govt. Undertaking / Autonomous Bodies / Semi-
Govt. / Statutory Bodies/Local Bodes having credentials of 1 (One) Similar Nature of Completed Work
of the minimum value of 30% of the estimated amount put to tender during last 5 (five) years
prior to the date of issue of the tender notice, or Intending tenderers should produce credentials of 2
(Two) Similar Nature Of Completed Work, each of the minimum value of 25% of the estimated
amount put to tender during last 5 (Five) years prior to the date of issue of the tender notice, or
Intending tenderers should produce credentials of 1 (One) Single Running Work of similar nature
which has been completed to the extent of 75% or more.

Table-I :- LIST OF WORKS

) Earnest Place of
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Govt. of W.B]
AS PER ENCLOSED ANNEXURE

1. Intending bidders may download the tender documents from the website
https://tenders.wb.gov.in directly with the help of Digital Signature Certificate.

2. Earnest Money deposit (EMD) is to be remitted by the Tenderer in favour of BARASAT
MUNICIPALITY. Payable at BARASAT, as mentioned in the column 4 above through Net-
Banking/ RTGS/NEFT in respect of the Tender ID as per requirement of e-Procurement
System of Government of West Bengal (https://tenders.wb.gov.in).

In addition, instruction by the Finance Department MEMORANDUM, vide no. - 3975-F(Y); Dated,
28th July, 2016 to be followed for ready reference and guidance.




10.

11.

12.

Bidders should quote the rate including all Gov. statutory Tax’s and GST as applicable. The Tax
invoice(s) need to be issued by the supplier for raising claim under the contract showing
separately, the tax charged in accordance with the provisions of GST Act, 2017.

Submission of Tender: - a) Pre-qualification/Technical Bid and Financial Bid both will have to be
submitted online concurrently duly digitally signed in the website https://wbtenders.gov.in as per
time schedule stated herein under. Time will be reckoned as per Server Clock. b) The Financial Bid
of the prospective tenderers will be opened only if the tenderer qualifies in the Technical Bid the
decision of the Tender Inviting Authority will be final and binding to all concerned and no challenge
against such decision will be entertained.

The intending Bidder, at his own responsibility and risk is encouraged to visit and examine the site
of works and its surroundings and obtain all information’s that may be necessary for preparing the
Bid and entering into a contract for the services as mentioned in the Notice Inviting Tender, before
submitting offer with full satisfaction, the cost of visiting the site shall be at his own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Tender
accepting authority reserves the right to accept or reject any offer without assigning any reason
whatsoever and is not liable for any cost that might have been incurred by any Tenderer at the
stage of Bidding.

Conditional / Incomplete Tender will not be accepted under any circumstances.
The intending Tenderers are required to quote the rate online.

During scrutiny, if it comes to the notice of the Tender inviting authority that the credential or any
other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to
participate in the Tender and that application will be rejected without any prejudice.

The Tender Inviting Authority reserves the right to cancel the NIT due to unavoidable
circumstances and no claim in this respect will be entertained.

Successful bidder will have to install display board as instructed by Engineer-In-Charge and have to
maintain that board at his own cost. No payment shall be made in this regard from Barasat
Municipality.

Before issuance of the WORK ORDER, the Tender inviting authority may verify the credential and other
documents of the lowest Tenderer if found necessary. After verification if it is found that the documents
submitted by the lowest Tenderer is either manufactured or false in that case work order will not be issued in
favour of the said.




Table-2 :- Time Schedule for Downloading, Uploading and Opening of Tender Documents:-
Sl. No Particulars Date & Time
i) Date of uploading of NleT and Tender Documents online | 10/10//2026
(Publishing Date)
ii) Documents download start date (Online) 10/10//2026 from 10.00 Hrs.
iii) Date of Pre-bid Meeting with the intending Contractors at | 12/10/2026 at 15.00 Hrs,
Municipality office
iv) Tender submission starting date (Online) 10/10//2026 from 10.00 Hrs.
v) Tender Submission closing (Online) 27/10/2026 up to 17.00 Hrs.
vi) Time and Date of Opening of Technical Bid (Bid will be | After 48 hours of closing
opened by the Authorized Officer) (Online) date
vii) Date of uploading list for Technically Qualified Contractor | To be notified later
(online)
viii) Date and time for opening of Financial Proposal (Online) To be notified later
ix) Date of uploading of list of qualified Contractor along with | To be notified later.
the offered rates (online)
x) If necessary for further negotiation through offline for final | To be notified later.
rate.

Tenders will be opened by the Administrator, Barasat Municipality or his authorized
representative in presence of tenderers or their authorized representatives who may like to be
present.

5. Eligibility criteria for the bidders :-

A) (i) Having experience and technical acumen in Executing, Construction & Completion of similar
nature of work

(@) With a work value not below 30% of the estimated amount put to tender in a single contract
during last 5(five) financial years

OR

(b) Two similar nature of completed work, each of the minimum value of 25% of the estimated
amount put to tender during last 5(five) financial years

OR

(c) One single running work of similar nature which has been completed to the extent of 75% or
more and value of which is not less than the desired value at above.

In case of running works, only those tenderers who will submit the certificate of satisfactory running
work from the concerned Executive Engineer or equivalent competent authority will be eligible for
the tender. In the required certificate it should be clearly stated that the work is in progress
satisfactorily and also that no penal action or debarment has been initiated against the
executing agency, i.e. the tenderer.

All  above credentials should be from any Government Department/Board/Semi-
Govt./Corporation/Statutory Authority/Undertaking etc.

(copies of Completion certificate, work order, price schedule & payment certificate issued by the
competent authority shall have to be furnished)




All documents in original are to be produced in due course of time as & when asked by the Tender
Inviting Authority.

B) Scanned copy of PAN card, valid P. Tax clearance Certificate, Valid income tax (For Last 3 yrs),

GST clearance certificate, Last 3 yrs audited balance sheet, Credentials, Work Orders,

Payment certificates, Bank Solvency Certificate in Current Financial Year and other supporting

documents, Registration Certificate and/or trade license of the company must be submitted

duly digitally signed at desired location in the website https://wbtenders.gov.in.

C) Scanned Copy of one affidavit before Notary will have to be submitted mentioning the
- correctness of the documents and a declaration of penalty debarment etc. faced by him under

any Govt./Semi-Govt./Autonomous body/Institution through online at desired location.

d) Particulars of ownership/partnership or Board of Directors pertaining to the

Organization/Company/Firm. Partnership Firm/Consortium should submit necessary deed at

desired location through online.

e) Particulars regarding Joint Ventures/Consortium.

i.  Each of the other partners shall meet individually not less than 25% of
the qualifying criteria mentioned above under any Govt./Semi-Govt
organization/Autonomous body as principal employer within last 5
(Five) years.

ii. The lead partner shall have to apply for tender on behalf of Joint
Ventures/Consortium along with MoA/MoU.

iii.  In case of any litigation or in the event of any default arises during the
execution/contract period of the agreement, the lead partner will
remain fully responsible.

iv.  The successful Joint Ventures/Consortium will have to submit GST
Registration, Pan Card, Trade License immediately after issuance of
LOL

Tender documents:- A full set of Tender documents consists of 2 Parts. These are -

PART [:- Containing all documents in relation to the name of the Companies/Firms/Contractors
applied for and credentials possessed along with all documents as specified in above
Eligibility Criteria and its all corrigenda’s.

PARTII:-  Containing the Tender Price / Price Schedule.(BOQ in MS-excel format)

Earnest Money:- The Earnest Money (2% of estimated amount put to tender), as specified in
Table-1 shall be remitted by the Contractor through net banking or NEFT or RTGS (ICICI payment
Gateway) in respect of tender ID. Every such transfer shall be done on or after the date of
published of e-NIT. Any tender without such on line payment of E.M. (Except exemption as per
G.0.) shall be treated as informal and shall be automatically cancelled. Online transfer of Earnest
Money receipt (Scanned copy) shall be uploaded as statutory document. The balance earnest

money if any to fulfill 2 (two) percent of the tender value is to be deposited at the time of execution of
formal agreements.




6. a) List of common documents shall have to be uploaded by each tendered at the time of
submission of Tender through online:-

i.

ii.
jil.
iv.

Income Tax Return (For last 3yrs).

Audited Balance Sheet (For last 3yrs).

Pan Card.

Having up to date Professional Tax clearance Certificate.

v.  Having valid GST registration certificate with up-to-date GST return (GSTR- 3B or 3B/,
whichever applicable).
vi.  Having up to date Trade Permission .
vii.  Technical Credential.
viii. ~ Work Order for the work in technical credential.

ix.

Payment certificate of the said work.

x.  Bank Solvency Certificate to be issued before six months from the dated of e-NIT @ 10
% (minimum) has been considered in Current Financial Year in conformity with the
total project cost for this NIT.

Xi.  Engineer’s qualification Certificate employed under the firm.

xii.  B.0.Q of the similar nature of work.

xiii.  Valid Registration certificates and relevant papers for Employees Provident

Fund & ESI of the intend Contractor/Firm, should be produced for participation
in the tender .

xiv.  Average annual Turn Over of last 3 (three) years, of the intending bidder, should
be more than 40% of tender value with the individual/ Cumulative Total Project
Cost applied for this NIT. For multiple applications TIA will consider up to the
exhaustion limit starting from the first response.

b) List of documents shall have to be uploaded by a Partnership Firm in addition to
Sl No. 6.a)
i) The power of Attorney for the firm for signing the tender by a partner.
ii) Partnership Deed.
c) List of documents shall have to be uploaded by a Partnership Firm in addition to
SI. No. 6.a)
i) Valid N.O.C. from concern ARCS.
d) List of documents shall have to be uploaded by a Joint Venture/Consortium in
addition to SI. No. 6.a)
i) copy of MoA/MoU on a stamp paper of Rs.100.00 outlining the joint interest to
work on the project and specifying the other terms of agreement.

- Ji Language of Tender:- The tender shall be submitted in the prescribed form in English. All
literatures and correspondence in connection with the tenders shall be in English.

8. Others :- The Tender Notice along with other documents like Tender Form, Technical
Specification, Special Terms and Conditions, BOQ, Addendum and corrigendum etc.
whatever documents uploaded by the department concerned thereto shall be part and
parcel of the Tender.

9 Declaration:- Tenderer must upload and submit duly digitally signed a declaration as per
prescribed format for confirmation of his awareness of the contract.




The tender inviting authority reserves the right to accept or reject any or all the tenders
without assigning any reason what so ever.

For detail information please visit (https://tenders.wb.gov.in).

10.

a)

b)

X Other terms and condition of the credentials :-

i) Payment certificate will not be treated as credential.

ii)  Completion Certificate issued by the Executive Engineer or equivalent competent
authority of a State/Central Govt, State/Central Govt. undertaking,
Statutory/Autonomous bodies constituted under the Central/State Statute on the
executed value of completed/running works will be considered as Credential.

iii)  No credential will be considered as valid unless it is supported by work order, price
schedule or BOQ of work and completion certificate mentioning the date of completion
issued by the competent authority not below the rank of Executive Engineer or
equivalent or competent authority of a State / Central Government, State / Central
Government undertakings, Statutory / Autonomous bodies constituted under the
Central / State Statute. The completion certificate should indicate the value of the work
(equal to booked expenditure).

N.B. Estimated amount, Date of completion of project & detail communicational
address of Client must be indicated in the Credential Certificate.

Scanned copy of PAN card, P. Tax, Valid income tax (For Last 3 yrs), GST registration. Last 3 yrs
audited balance sheet, Credentials, BOQ’s of the respective credentials, Work Order, Payment
certificate, Bank Solvency Certificate in Current Financial Year and other supporting
documents, Registration Certificate and/or trade license of the company must be submitted duly
digitally signed at desired location in the website https://wbtenders.gov.in.

Scanned Copy of one original affidavit before Notary will have to be submitted as per
prescribed format, attached in the tender documents, mentioning the correctness of the
documents and a declaration of penalty, debarment etc. faced by him under any Govt./Semi-
Govt./Autonomous body/Institution through online at desired location.

Agencies against which departmental proceedings or legal actions are pending or have been
identified by Barasat Municipality as having violated the terms of existing contract(s) shall be
debarred from participating in this bid.

The successful contractor (L-1) Shall have to make a formal agreement with the tender

inviting authority (TIA) by depositing the cost of tender documents after acceptance of tender

and issuance of the work order.

i. cost of tender documents is Rs.750/-(seven hundred fifty) only for tender value up to
Rs.5(five) lakhs and

ii. cost of tender documents is Rs.1000/-(one thousand) only for tender value above 5.0(five)
lakh up to Rs.25 (twenty five) lakhs

iii. cost of tender documents is Rs.2500/-(two thousand five hundred ) only for tender value
above 25.0(twenty five) lakh up to Rs.125(one hundred twenty five) lakhs




11.

12,

Security Deposit: - Security Deposit (as per prevailing norms) will be deducted from gross bill
value of each and every running bill and from final bill without any upper ceiling limit. Deposited
EMD will be adjusted as part of Security Deposit. Refund of security Deposit will only be made after
completion of works as well as Defect Liability Period without any kind of defect/damage of the

roperty.
Ell usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as
applicable will be made from the bills time to time. Additional Security Deposit will be
deducted from each and every running bill as per prevailing govt. norms. The Total amount
of Security Deposit (Initial 2% EM + additional Security) will be refunded without any

interest only as mentioned below, As per Defect Liability period against each individual
work mentioned in the table above.

a) For work with three months Defect Liability Period:
i) Full security deposit shall be refunded to the contractor on expiry of three months
from the actual date of completion of the work.
b) For work with one year Defect Liability Period:
i) Full security deposit shall be refunded to the contractor on expiry of one year from
the actual date of completion of the work.
C) For work with three year Defect Liability Period:
i) 30% of the security deposit shall be refunded to the contractor on expiry of two
year from the actual date of completion of the work.
ii) The Balance 70% of the security deposit shall be refunded to the contractor on
expiry of three year from the actual date of completion of the work.
d) For work with five year Defect Liability Period:
i) No security deposit shall be refunded to the contractor for 1st three years from the
actual date of completion of the work.
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years
from the actual date of completion of the work.
iv) The Balance 70% of the security deposit shall be refunded to the contractor on expiry
of five year from the actual date of completion of the work.

Additional Performance Security: -

a) To ensure the quality and proper execution of the work in public interest, the Additional
Performance Security @10% of the tender amount shall be obtained from the successful
bidder if the accepted bid value is 80% or less of the Estimate put to tender in the form
of Bank Guarantee from a Scheduled Bank, valid up to the date of completion of
work. If the bidder fails to submit Additional Performance Security within 7 (seven)
working days from the date of LoA or the time period as approved by the Tender
inviting Authority, his Earnest Money will be forfeited and other necessary action as
per NIT like blacklisting of the contractor, etc. may be taken. The Bank Guarantee shall have
to be valid up to end of the contract period and shall be renewed accordingly, if required.

b) The Additional Performance Security shall be submitted in the form of Bank Guarantee from
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¢) The Bank Guarantee shall be returned immediately on successful completion of the
contract.

d) If the bidder fails to complete the work successfully, the Additional Performance Security
shall be forfeited at any time during pendency of the contract period after serving proper
notice to the contractor. Necessary provisions regarding deduction of security deposit from
the progressive bills of the contractor as per relevant clauses of the contract shall in no way
be altered / affected by provision of this Additional Performance Security.

Mismatch in Name: - All documents uploaded by the Bidder, in support of his eligibility/credential
for Pre-qualification to participate in this Tender should be same and identical & with Digital
signature certificate (DSC). Minor mismatch like “M/S”, “Kr/Kumar”,” “Co-Op/Co-Operative” etc.
has to be legalized /authenticated by the Bidder by uploading of proper Affidavit (duly Notarized)
in this regard.

Neither prospective bidders nor any of constituent partner had been debarred to participate in
tender by the Barasat Municipality during the last 5 (five) years prior to the date of this NIT.
Such debar will be considered as disqualification towards eligibility. (A declaration in this respect
has to be furnished by the prospective bidders as per prescribed format without which the
Technical Bid shall be treated non-responsive).

For (a) Procurement of goods and services and (b) Works related contract involving supply of
goods and services by contractor. Tax Invoice (s) needs to be issued by the supplier for raising
claim under the contract showing separately the tax charged in accordance with the provision of
GST Act 2017.

There shall be no provision of Arbitration.
No Adjustment of Price or Price Escalation of any kind will be allowed.
No mobilization advance and secured advance will be allowed.

Addenda/Corrigenda: - During the tenure of the tender if any addenda/corrigenda take place that
will be circulated only through the Government e-Procurement system. Contractors are to keep
track of all the Addendum / Corrigendum issued with a particular tender and upload the same
digitally signed along with the NIT. Tenders submitted without the Addendum / Corrigendum will
be informal and liable to be rejected.

All possible precautions should be taken for the safety of the people and work force deployed at
worksite as per safety rule in force Contractor will remain responsible for his labour in respect of
his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as
promptly as possible. Proper road signs as per P.W.D. practice will have to be made by the
contractor at his own costs.

The work to be executed with necessary arrangements for safety, machineries, temporary
Barricading, labour hutments, electricity and other miscellaneous items at contractors own cost.

Bid Validity: - A Tender submitted / Bids shall remain valid for a period of 120 calendar days
(One Hundred Twenty) from the date set for opening of tenders. Any extension of this validity
period if required will be subject to concurrence of the Tenders.
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A Tender once submitted shall not be withdrawn within the validity period. If any Contractor
withdraws his/their tender(s) within the validity period then Earnest Money as deposited by
him/them will be forfeited forthwith without assigning any reason thereof and even a legal action
may be taken by TIA.

The TIA will accept the tender. He/She does not bind himself/herself to accept otherwise the lowest
tender and reserves to himself/herself the right to reject any or all of the tenders received without
assigning any reason thereof.

During scrutiny, if it is come to the notice to tender inviting authority that the credential or any
other papers found incorrect/manufactured/fabricated, that tenderer will not be allowed to
participate in the tender and that application will be out rightly rejected without any prejudice with
forfeiture of earnest money forthwith.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will
be opened within a short period after such publication. Therefore, Bidders are requested to view
the tender status on a regular basis. In case if there be any objection regarding Pre-qualification/
list of “Technically Qualified Bidders”, that objection should be lodged to the Administrator,
Tender/Bid Evaluation Committee within 24 hours from the date and time of publication of list of
qualified Agencies and beyond that time schedule no objection will be entertained by the
Tender/Bid Evaluation Committee.

Before issuance of the LOI, the tender inviting authority may verify the credential & other
documents of the lowest tenderer if found necessary. After verification, if it is found that such
documents submitted by the lowest tenderer is either manufactured or false, in that case, LOI will
not be issued in favour of the tenderer under any circumstances.
The tender inviting authority reserves the right to accept or reject any or all the tenders
without assigning any reason what so ever,

For detail information please visits https: //wbtenders.gov.in
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Barasat Municipality

Instruction / Guidelines for tenders for electronic submission of tenders online have been annexed for
assisting the contractors to participate in e- tendering.

1.

Registration of Contractor: - Any contractor willing to take part in the process of e - Tendering
will have to be enrolled & registered with the Government e - Procurement system through logging
on to https://wbtenders.gov.in. The contractor is to click on the link for e - Tendering site as given
on the web portal.

Digital Signature Certificate (DSC):- Each contractor is required to obtain a class - Il or class - I1I
Digital Signature Certificate (DSC) for submission of tenders from the approved service provider of
the national Information’s Centre (NIC) on payment of requisite amount details are available at the
Web Site stated in Clause -1 of Guideline to Bidder. DSC is given as a USB e - Token.




3. Collection of Tender documents: - The contractor can search & download NIT & Tender
documents electronically from computer once he logs on to the website mentioned Clause 1 using
the Digital Signature Certificate. This is the only mode of collection of Tender documents.

4.  Submission of Tenders: -

a) General process of submission: -
b) Tenders are to be submitted online through the website as stated above. All the documents

uploaded by the Tender Inviting Authority form an integral part of the contract. Tenderers are required to
upload all the tender documents along with the other documents, as asked for in the tender, through the
above website within the stipulated date and time as given in the Tender. Tenders are to be submitted in
two folders at a time for each work, one is Technical Proposal and the other is Financial Proposal. The
tenderer shall carefully go through the documents and prepare the required documents and upload the
scanned documents of originals in Portable Document Format (PDF) to the portal in the designated
locations of Technical Bid. He needs to fill up the rates of items/percentage in the BOQ, downloaded for
the work, in the designated Cell and upload the same in designated location of Financial Bid. The
documents uploaded are virus scanned and digitally signed using the Digital Signature Certificate (DSC).
Tenderers should specially take note of all the addendum/corrigendum related to the tender till the bid
submission ends. Tenderers should in general upload the latest documents as part of the tender, however,
in case of failure in uploading such documents, it will be deemed that they (tenderers) have taken note of
such latest documents including addendum/corrigendum, if published till the bid submission ends.

¢) Addenda/Corrigenda: if published.

Note: Contractors are to keep track of all the Addendum/Corrigendum issued with a particular NIT till the
bid submission ends and in general upload the downloaded copies of the above documents and merge the
Addenda/Corrigenda with respective NIT in the NIT folder. , however, in case of failure in uploading
such documents, it will be deemed that they (tenderers) have taken note of such latest documents
including addendum/corrigendum, if published till the bid submission ends, overriding any other
terms/conditions if mentioned anywhere else in the concerned NIT.

Completion Certificate(s) submitted by the bidder should indicate the gross value of the 100% completed
work only. Completion certificates should clearly contain the Name, Designation, Address and contact no
of the Officer issuing the credential.

d) Technical Bid: - Technical Bid contain scanned copies of the followings further in two
covers (folder).
A-1. Statutory Cover Containing.
i) Demand Draft/Pay Order towards earnest money (EMD) as prescribed in the NIT.
ii) NIT (download & upload the same digitally signed).
iii) Declaration as per prescribed format.

N.B: Bidder must download Tender, General Terms and Condition, Special Terms & Conditions,
Bill of quantity (BOQ)/Specific price schedule, Tender drawing, all other addendum, Corrigendum
etc. whatever documents uploaded by the department in the web under the NIT and must go




through carefully before quoting his rate. These documents are necessarily be uploaded by the
bidder.

Note: Failure of submission of any of the above-mentioned documents (as stated in A-1 & A-2) will
render the tender liable to summarily rejected for both statutory & non statutory cover.

Sl Catego Sub-
No. Nargn ery Category Details 5.THE
i Description ABOV
i) Pan Card. ii) Professional Tax clearance certificate. iii) | E
A. Certificates | Certificates Acknowledgement of IT return (For last 3 hrs.) iv) GST STATE
registration. D
i) Trade License ii) Partnership Deed, iii) Society | NON-
B. Company Company Registration, Power of Attorney, iv) MoA/MoU etc. as STAT
Details Details-1 ;
applicable. UTOR
Financial Financial . g ¥/
C. Info Info-1 i) Audited Balance Sheet (For last 3 yrs.). TECH
i : i) Credential, Work Order, Payment certificate, Bank NICAL
B, Credential Credential-1 Solvency Certificate. Engineers Certificate Etc. DOCU

MENTS SHOULD BE ARRANGED IN THE FOLLOWING MANNER.

Click the check boxes beside the necessary documents in the My Document list and then click the
tab "Submit Non-Statutory Documents” to send the selected documents to non-Statutory folder.
Next Click the tab "Click to Encrypt and upload” and then click the "Technical"” Folder to upload the
Technical Documents.

Financial Bid: -

i) The financial bid should contain the following documents in one cover (folder) i.e., Bill of
Quantities (BOQ). The contractor is to quote the rate through on line in the space marked for
quoting rate in the BOQ.

ii) Only downloaded copies of the above documents are to be uploaded, virus scanned &
digitally signed by the contractor.

Opening & Evaluation of Tender: -

Opening of Technical Bid:

i) Technical bid will be opened by the Tender inviting authority. Intending tenderers may
remain present if they so desire. Statutory Cover (folder) would be opened first & if found in order
and correct Non Statutory Cover (folder) will be opened. If there is any deficiency in the Statutory &
Non statutory documents the tender will summarily be rejected.

ii) Decrypted (transformed in to readable formats) documents of the non-statutory cover will
be downloaded & handed over to the evaluation committee.

iii) List of technically qualified tenderers would be uploaded.




submi i are not pr within ipulated tim e, their bi ill liable for
rejection.

b)

Opening and evaluation of Financial Bid:

i) Financial bid of tenderers declared technically eligible by the Tender Evaluation Committee
will be opened electronically from the web portal on the prescribed date and time.

. Penalty for suppression / distortion of facts:

Submission of false document by tenderer is strictly prohibited. If any tenderer fails to produce the
original hard copies of the documents (especially Completion Certificates and audited balance
sheets), or any other documents on demand of the Tender Evaluation Committee within a specified
time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression, the tenderer will be suspended from participating in the tenders on e-
Tender platform of the Barasat Municipality for a maximum period of 3 (Three) years. In addition,

his Earnest Money Deposit will stand forfeited to Barasat Municipality may take appropriate legal

action against such defaulting tenderer.

ministrator
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Affidavit Format

One Affidavit before Notary will have to be submitted mentioning the correctness of the documents and
Declaration of penalty, debarment etc. faced by the declarant under any Govt / Semi- Govt / Autonomous
body / Institution / local body in hard copy along with serial no (d ) above within stipulated date & time.

Points/Declaration to be furnished in the AFFIDAVIT

i) I (Name), Son of (Father’s Name), residing at (Residential Address) having office at (Business

Address) do hereby solemnly affirm and declare as follows :
ii) Partnership Details:
iii) Reference NIT No, SI. No.
iv) All Documents submitted by me are genuine, authentic, true and valid.

V) All information furnished are true to the best of my knowledge & behalf. Department has got full
right to cancel the same with penal measure, if any, in case any of the statements is proved to be

false.

vi) Neither any penalty or debarment was made against me nor against the firm in any way at any

Govt./Autonomous Body/Institution.

vii) That I am a citizen of India.

All above statements are true to the best of my Knowledge and belief




APPLICATION FORM FOR TENDER

To

The Administrator,
Barasat Municipality,
Barasat, Kolkata — 700124.

Serial No of Work applied for: -..................

Amount put to tender: " .....

Dear Sir,
Having examined the Statutory, Non statutory & NIT documents, I/we hereby like to state that I/we

willfully accept all your conditions and offer to execute the works as per NIT no and Serial no stated above.
We also agree to remedy the defects after/during execution of the above work in conformity with the

conditions of contract, specifications, drawings, bill of quantities and addenda.

Dated this day of - 202

Full name of applicant:

Signature:

In the capacity of:
Duly authorized to sign bids

For & on behalf of (Name of Firm):
(In block capitals or typed)

Office address:
Telephone no(s) (office):

Mobile No:

Fax No:

E mail ID:

Signature of Applicant / Tenderer



Memo No.: 160(1-20) -BM/WD-05/N1eT-1/2026-27, Dated, Barasat, the 9TH.October 2026

Copy forwarded for necessary information to the:

1. Special Secretary, UD & MA department Additional Director SUDA , Govt. of West Bengal, Ilgus
Bhawan, HC Block,Sector-111,K olkata-700106.

2.The joint Secretary, Urban Developmet& Municipal affairs department , Govt. of West Bengal,
Nagarayan Bhawan, Kolkata-7000064.

3. District Magistrate, North 24 Parganas, Barasat.

4.Subdivisional Officer, Barasat, North 24 parganas.

5. District Planning Section(DPLO)-North 24 parganas,

6.Executive Officer , Barasat Municipality,

7. Finance Officer, Barasat Municipality,

8.Executive Engineer, 24 Parganas Division, M.E.Dte.7, K.B.Bose Road, Barasat,

9.Executive Engineer(civil), Kolkata division , W & S sector, KMDA , Unnayan

Bhavan

10.Assistant Engineer, Barasat Municipality,

11.Members of Tender Committee, Barasat Municipality,

12.0Office Superintendent, Barasat Municipality.

13.Head Clerk, Barasat Municipality,

14.Accountant, Barasat Municipality,

15.Cashier, Barasat Municipality,

16.Receive & Dispatch section, Barasat Municipality,

17.0ffice Notice Board, Barasat Municipality,

18.Municipal Website : www.barasatmunicipality.ore.

19.0 C. L.T. Deptt , Barasat Municipality.
20.Bangla Sahayata Kendra (BSK), Barasat Municipality.

Admihistrator
Barasat Municipality




e i 3 BARASAT MUNICIPALITY
ANNEXURE
Encloser to Memo no. 160 -BM/WD-05/N1eT-1/2026-27 Date:09/10/2026
Estimated Time for
SL amount put Earnest completion |DefectLiab
No. R to tender(in | Money(in Rs.) | of work(in |ility Period| " 2" NO
Rs.) days)

Road Resoration work at Different place of Girish
Ghosh Road from Bhadra Bari More to Najrul 1(one)

1 : ;
Murti, In ward no-7& 8, Under Barasat PPl BN s year ves
Municipality.
Road Resoration work at Madhusudan Dutta Road

2 |from Sasti Pukur to Sastriji Road , Inward no-7, ~ [2250755.00 45015.00 | 45 days 3("’:""") 7
Under Barasat Municipality. yrs
Repairing & restoration of road near Nimas
College to Mahila Unnayan Samity and near 3(three)

3 1 201.0 29644.
house of Fulir Shop to Garden of Jharna ghee in o S X s yrs %
ward no-04 under Barasat Municinality
Repairing & restoration of road at Golder Para

4  |near house of Kashi Nath Ghosh in ward no-02 [1230191.00| 24604.00 45 days 3(three) 2
under Barasat Municipality. yrs
Reparing of Road from by the side of starting from

i Jedssore Road to Hridaypur station Road house of 3(three)
Ramesh mitra in Ward no-31. Under Barasat 1647043.00] 32941.00 45 days yrs 31
Municipality.
Construction of road by concrete Block Pavement
from Barasat Stadium Gate to Municipal Office via 5(five)

¢ |Horticulture Department in ward no-26 under 5837885.00  116758.00 45 days years 26
Barasaty Municipality




Issued to (Bidder): .............

Postal Address with Contact No. & e-mail .................... -

Price - Free of cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

Tender No. , Sl No. of (Year)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTQRS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

L. All work proposed for execution by contract will be notified in the form of invitation to tender
posted in concerned departmental website, e-procurement portal of the Government of West Bengal
(https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the
notice boards at public places signed by the Tender Inviting Authority.

This form will state the work to be carried out, the date for submitting and opening of tenders as well
as the time allowed for carrying out the work; also the amount of earnest money to be deposited with
the tender, the amount of security deposit to be deposited by the successful bidder and the percent-
age, if any, to be deducted from bills. Copies of the specification, design & drawings and other docu-
ments required in connection with the work, signed for the purpose of identification by the Authority
inviting Tender shall also be open for inspection by the contractor at the office of the Tender Inviting
Authority during Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of absence of any of the partners, it must be signed on his/her behalf by a
person holding a Power-of-Attorney authorizing him/her to do so. Such power-of-attorney is to be
produced with the tender, and in the case of a firm carried on by one member of a joint family; it
must disclose that the firm is duly registered under the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when executed by a
firm, must also be signed by the several partners, except where the contractors are described in their
tender as a firm in which case the receipts must be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he or
she is willing to undertake the work. Tenders which propose any alteration in the work specified in
the said form of invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort, will be liable to rejection. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall submit a
separate tender for each. Tenders shall have the name and number of the work to which they refer,
written outside the sealed envelopes.

5. The Tender Inviting Authority or his/her duly authorized representative will open tenders in
presence of intending contractors/bidders who may be present at the time, and will enter the bid
amounts as percentage rates above or below or at par of the tender BOQ of several tenders in a
comiparative statement in a suitable form. In the event of a tender being accepted, a receipt shall
thereupon be given to the contractor/bidder who shall thereupon for the purpose of identification,
sign copies of specifications and other documents mentioned in the Rules, In the event of a tender
being rejected, the earnest money with such unaccepted tender shall be refunded within 10 days from
the date on which the tender is decided, provided the contractor(s) present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without assigning any
reasons to the participating bidders and he/she will not be bound to accept either the lowest tender
or any of the other tenders.



7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not be consid-
ered as an acknowledgement of payment to the Tender Inviting Authority and the contractor shall be
responsible for ensuring that he/she procures a receipt signed by the Tender Inviting Authority, or a
duly authorized representative. :

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by the
executing Department at their supply/issue rates, shall be filled in and completed in the office of the
Tender Inviting Authority before the tender form is issued. If a form is issued to an intending
bidder/contractor without having been so filled in and completed, he/she shall request the office to
have this done before he/she completes and delivers his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this contract docu-
ment are to be notified and published in the form of notice inviting e-tender (e-NIT) in the desig-
nated official tender website of Government of West Bengal having URL https://wbtenders.gov.in,
and uploaded simultaneously in the URL of concerned Department inviting Tenders. Thus the
tender may be seen and downloaded by logging into the “e-procurement” link provided therein,
digitally signed by the concerned Tender Inviting Authority and its corresponding abridged notice
also published on the same date in the print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work;
amount of earnest money to be deposited with the e-tender; procedure for submission of EMD,
amount of security to be furnished by the successful bidder/contractor, security/ performance security
to be deducted from running account bills, copies of specifications, Bill of Quantities, design and
drawings and any otherdocument required in connection with the work, digitally signed for the
purpose of identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents directly from the
website stated above. Tender is required to be submitted online by the intending bidders by autho-
rized e-Tokens provided as DSC. This is the only mode of ¢ submission of tender and document(s).
All information posted in the website consisting of e-NTI, WB Form No. 2811, Tender Bill of Quanti-
ties (BOQ), corrigenda notices and drawings etc., if any, shall form part of the Contract. Details of
procedure of submission have been explained under “General Terms & Conditions” and Annexure
attached with the notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of the tender
contract/agreement. Contractors/bidders are required to upload the entire set of tender documents
along with other related documents as asked for in the e-tender through the above website(s) within
the stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a
time for each work, one being the ‘Technical Bid' and the other ‘Financial Bid". The contractor/
bidder shall carefully go through all the documents and prepare to upload the scanned documents
in Portable Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work in the
designated cetl and upload the same again in the designated link in thawportal as their Financial Bid.
Documents uploaded are virus scanned and digitally signed using the Digital Signature Certificate
(DSC). Contractors/bidders should especially take note of all the addenda and corrigenda related to
the e-tender and upload all of these documents also as a part of their tender document.

5. Documents uploaded by the contractorsbidders with all information & rates comprising Technical
and Financial bids cannot be changed after last/end date for submission of the e-tender.

6. Deed of Consertium/Partnerstup Firny, and documents of their vegistration in the form of certified
copy of ‘Form No. V111, issued under the Indian Partnership Act, 1932 (ActtIX of 1932), GST, & PAN
(Permanent Account Number) as per RBI guidelines/above Rs. 50,000/~ may be compulsorily
furnished forall  tracts and all other statutory clearances defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any
of the tenders. _

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for
submission which has been accepted for further processing is not allowed. EMD will be forfeited by
the Government and the bidder/contractor penalized in terms of provisions in the notice of the
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TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in the under-
written “Memorandum” within the time specified in such “Memorandum” at the rates specified
therein, and in accordance, in all respects within the Rules contained in clauses hereinafter, in all
of the annexed General Conditions of Contract (GCC), Special Conditions of Contract (SCC) and
with such other materials as are provided for, by and in all other respects in accordance and with such
conditions so far as applicable.

MEMORANDUM

(a) General description of Work .............ceeiiiiiniciiceceeecec e
(b) Estimated cost put to Tender PR
(c) Earnest Money Deposit e R
(d) Security Deposit (including earnest money) .. Rs.
(€) Percentage, if any, to be deducted from bill R
(Rupecs W, 1w messoimny
FErcentagenil or Letm o T )

(f) Time allowed for the work from date of written order to

COMMEBNCE: crovervosyinssmausiismrssssinsinssbis calendar months.
For offline tender during submission of bid and during execution of Agreement for online tender

Name of Work Amount Put to  [Rate Quoted by the| Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)

Should this Tender be accepted, IAve hereby agree to abide by and fulfill all of the terms and provi-
sions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to

forfeit and pay to the Governor or his/her successions in office, the sums of woney mentioned in the
said conditions.



*Give P70 < R R e * has been furnished through online net banking/RTGS/NEFT '

A transfer as earnest money deposit [(a) the full value of which is to be absolutely forfeited to the
numbers Governor or histher successors in office, without prejudice to any other rights or remedies of
Foovasel) the said Governor or his successors in office. Should I/'we not deposit the full amount of
(@) or (b) security specified in the above ‘Memorandum’ in accordance with clause I(A) of the said conditions
:;, P of contract, the said sum of Rs ............ shall be retained by the Government as on account of such

security as aforesaid:(b) the full value of which shall be retained by Government on account of the
1 Signatwe of  security deposit specified in clause I (B) of the said conditions of contract].

Elontractor before
suebrnission of

benieles Dated the Day of 20

X Signatwve of
Witness to
Contractor'’s
signature

XX Signatwe of
the Chaiyman /
Exentive afficer
Bavasa! Municipality

on behalf of the X i i
Department. (Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX

Dated the Day of (Month) (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender for an
Estimated Amount up to Rs. 25 (Iwenty Five) Crore shall have to deposit Earnest Money @ 2% (Two
percent) of the Estimated Amount put to Tender or Rs 10 Lakh, whichever is lower.

In case of offline tender earnest moﬁey is to be submitted in the form of Bank Draft or Bankers
Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through etender portal
(https://wbtenders.gov.in) by selecting from either of the following payment modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI Bank Payment Gateway. i) RTGS/NEFT in case of offline payment through bank
account in any Bank with his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: -
98.07.2016 of Secretary to the Government of West Bengal, Finance Department. The L1 bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued by the Tender
Accepting Authority. Failure td™make the Formal Agreement within the time period as prescribed in
the Letter of Acceptance (LOA) for the purpose, may be construed as an attempt to disturb the
tendering process and will be dealt witlraccordingly in a legal manner as deemed fit including black-
listing the bidder.

1.2 Security Deposit - While making any paymeat to the person(s) whose tender has been
accepted (hereinafter shall be called the contractor) for work done under the contract, the authority
making payment shall deduct such sum which together with the Earnest Money already deposited
and converted into security deposit, shall amount to 10% of the value of works executed at the mate-
rial point of time and paid during the progressive running accounts bills, so that total deduction
together with Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security @ of 10%
of such additional amount is to be deposited for all such excess/ and supplementary works beyond the
tendered amount before payment of final bill.

y s il P . S TR
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Compensation

Jor delay

Compensation of all other sums of money payable by the contractor to the Government under the
terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to
reduction of tendered amount due to any reason whatsoever, such additional earnest money shall be
deemed to have been converted into security and further deductions from progressive bills shall be
made, taking into consideration the enhanced component of earnest money so converted into
security.

Security deduction will not normally be required for hiring of inspection vehicles-and boats etc.,
supply of tools & plants, furniture and computer peripherals. Separate agreement may be required
in those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats
to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit by replacing
equal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability
period. ‘

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee
from a Scheduled Bank, valid up to the date of completion of work, shall be obtained from the
successful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the
date of LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will
be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with
Security Deposit lying with the Government shall be forfeited at any time during the pendency of
contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the
Contractor as per relevant clauses of the contract will in no way be affected/ altered by this Additional
Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence
work is given to the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence. Time being deemed to be the essence of the contract on the part of
the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined under
Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable construction related
stages” pertaining to the work. In the event of the contractor failing to comply with any of the condi-
tions related to achieving the ‘Milestones’ within the specified time period prescribed for such ‘Mile-
stone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the
Notice Inviting Tender over the total time allotted for its full completion and in terms of clause 5 or
fails to complete the work and clear the site on or before the end of contract period or extended date
of completion, he/she shall, without prejudice to any other right or remedy available under the law
on account of such breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of completion has been
specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for
each month of delay to be computed on per day basis subject to the ceiling limit of security
deposit already withheld or due to be withheld during imposition of the said clause and
minimum payable compensation equivalent to the Earnest Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall
not exceed 10% of the tendered value of work or the tendered value of the item or group of items of
the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the contractor
under this contract, if the contractor catches up with the progress of work subsequently, part or full
of the desired progress as per the contract in accordance with the decision of the Tender Accepting
Authority, under powers delegated by Government to be communicated by the Engineer-in-Charge,
the withheld amount shall be released. However, no interest, whatsoever, shall be payable on such
withheld amount.

o
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rorce majeure :- If the work(s) be delayed for the following reasons:- Due to war, internal emergency .
and other conditions such as abnormally bad weather, flood, cyclone natural cdlamity or serious loss

or damage by fire or civil commotion, the contractor shall immediately give notice thereof in writing

to the Engineer-in-charge but shall nevertheless use constantly his/her best endeavors to prevent or

make good the delay and shall do all that may be reasonably required to the satisfaction of the,
Engineer in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with the prior
approval of Tender Accepting Authority, may, without prejudice to his/her any other rights, remedy
against the Contractor in respect of any delay, inferior workmanship, any claims for damages and/or
any other provision of the contract or otherwise, and whether the date of completion has or has not
been elapsed, by notice in writing, absolutely determine the contract in any of the following cases:

(i)  If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that work is being performed in an inefficient or
otherwise improper or un-workman like manner, shall omit to comply with the requirements
of such notice for a period of seven days therealter;

(ii)  If the Contractor has without reasonable cause suspended the progress of work, or has failed
to proceed with the work with due diligence so that, in the opinion of the Engineer-in-Charge
he/she will be unable to secure completion of the work by the schedule date for completion,
and continues to do so after a notice of seven days in writing from the Engineer-in-charge;

(iii)  If the Contractor fails to complete.the work within the stipulated date or the Milestones/items
of work within individual dates of completion, if any, stipulated on or before such date(s) of
completion and does not complete them or reach the defined Milestones within the period
specified in the notice given in writing to that effect by the Engineet-in-charge;

(iv)  If the Contractor persistently neglects to carry out his/her obligations under the contract
and/or commits default by not complying with any of the terms & conditions of the contract
and does not remedy it, or take effective steps to remedy it, within seven days after a notice in
writing is given to him/her to that effect by the Engineer-in-Charge;

(v)  If the Contractor bemng an individual, or a firm, or any partner thereof, shall at-any time be.
adjudged insolvent or have a ‘Recciving Order’ or Order for administration of his/her Estate
made against hinvher, or take, any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insol-
vency Act for the time being in force, or make any conveyance or assignment of his/her effects
or composition or arrangement for the benefit of his/her creditor or purport to do so, or if any
application be made under Insolvency Act for the time being in force for the sequestration of
his/her Estate, or if a trust deed is executed by him/her for benefit of his/her creditors;

(vi)  If the Contractor being a Company pass a resolution or the court delivers an order of judge-
ment that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor
be appointed, or if a circumstance arise which entitle the Court or the creditor to appoint a
receiver or a manager or which entitle the court to issue a winding up order;

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and allows it to
be continued for a period of 21 days;

(viii) If the Contractor assigns without prior written approval of the Tender Accepting Authority,
transfers, sublets (engagement of labour on piece work basis or of labour with materials not to
be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire work or any portion
thereof without prior written approval of the Engineer—in—charge;

AND THEREFORE, the Contractor has made himselfherself liable for action under any of
the cases aforesaid, the Engineer-in-charge on behalf of the Government with the prior
approval of Tender Accepting Authority, shall have the powers to adopt any of the following
actions, as he/she may deem best suited to the interest of the Government:-

(a) To determine the contract as aforesaid, of which rescission notice in writing and costs to
be recovered for works since executed subject to a minimum of the amount of Earnest
Money deposited by the Contractor under the hand of Engineer-in-charge, shall be the
conclusive evidence. Upon such determination, the Farnbst Money Depasit, Security
Deposit already recovered for executed works and performance guarantee, if any under
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the
Government.
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(b) After giving notice to the Contractor to measure up the work executed and to take such
whole or the balancé or part thereof, as shall be un-executed out of his/her hands, and
to give it to another Contractor to complete the balance work. The Contractor, whose
contract is determined or rescinded as above, shall not be allowed to participate in the
tendering process for the balance work.

(c) To employ labour paid by the implementing Department, and to supply materials, to
carry out the works or any part of the work, debarring the contractor and debiting
the cost of labour and price of materials (of the amount of which cost and price deter-
mined by certificate of the Engineer-in-Charge shall be final and conclusive against the
contractor) and crediting him/her with the value of the work done, in all respects in the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of his/her contract; the certificate of the Executive Engineer as to
the value of the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor shall have no
claim of compensation for any loss sustained by him/her by reason of histher having purchased or
procured any material or entered into any engagement or made any advances on any account or with
a view to execute the work or the performance of the contract. In case, action is taken under any of
the provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any
work thereof actually performed under this contract, unless and until the Engineer-in-charge has
certified in writing that the performance of such work and value payable in respect thereof, and
he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of the Contrac-
tor within 1/4th (one fourth) of the stipulated time for completion of the work or 45 days whichever
is less, which is accepted as a valid & justified reason by the Tender Accepting Authority, either party
viz. Contractor & the Engineer-in-Charge may close the contract with the approval of Tender Accept-
ing Authority. In such an eventuality, the earnest money deposited and the security of the contractor
shall be refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the control of the
contractor, like Force Majeure enumerated later under Clause 5, the contract may be terminated as
stated in clause 3A above by the Engineer-in-Charge with the consent of the contractor and approval
of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-inCharge under
Clause 3 hereof shall have become exercisable and the same had not been previously exercised,
non-exercising thereof shall not constitute as a waiver of any of the conditions hereto, and such
powers shall, notwithstanding be exercisable in the event of any future case of default by the contrac-
tor, for which by any clause or clauses hereof, he/she is declared liable to pay compensation
amounting to whole of his/her security deposit, and the liability of the contractor for past and
future compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with hinvher under the preceding clause,
he/she may if he/she so desires, take possession of all or any tools & plant, materials and stores, in or
upon the work, or the site thercof, or belonging to the contractor, or procured by him/her and
intended to be used for execution of the work, or any part thereof, paying or allowing for the
same in account at the contract rates or in case of these not being applicable, at current market rates
to be certified by the Engineer-in-Charge who = certificate thereof, shall be fir:al and binding. Other-
wise, the Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk, foreman
or other authorized agent, requiring hinvher to remove such tools & plant, materials or stores from
the premises within a time to be specified in such notice; and in the event of the contractor failing to
comply with any such requisition, the Engineer-in Charge may remove them at the contractor’s
expense or sale them by public auction or private sale on account of the contractor and at his/her risk,
in all respects, and the certificate of the Engineer-in-Charge as to the expense of any such
removal, and the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in the
extended time in accordance with the terms and conditions shall be the essence of the contract,
Execution of work shall commence from such time period as mentioned in the said schedule, or from
the date of handing over of the site to the contractor whichever is later. If the contractor commits
default in commencing execution of the work as aforesaid within thirty days, without justifiable
reasons included under Force Majeure or other such reasons beyond the control of the contractor, in
which case to be reported within seven days by the contractor, considered valid and cogent by the
Engineer-in-Charge, the Engineer-in-Charge shall after passing of thirty days from the date of sched-
uled commencement of work as per work order, with the prior approval of the Tender Accepting
Authority, without prejudice to any other right to remedy available in law, be at liberty to apply clause
2 and subsequently clause 3 of the tender document.
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5.1  As soon as possible after the contract is executed, signed and agreed, the contractor shall
submit a “Time and Progress Chart' for each broad activity (Milestone) and get it approved by
the Engineer-in-Charge. The chart shall be prepared in direct relation to the time slated in
the Notice Inviting Tender (NIT) document, for completion of items or group of items of the
work. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work. This may be amended, as necessary, by an agreement between
the Engineer-in-Charge and the contractor within the limitations of time imposed in the NIT
document. Further, to ensure good progress during execution of work, the contractor shall in
all cases, in which the time allowed for any work exceeds one month (save and except for
special jobs for which a separate programme has been agreed upon) to complete the work as
per defined *Milestones’ given in such ‘Schedule of Work” defined clearly in the NIT itself into
various ‘Identifiable and quantifiable construction related stages’ related with the type and
nature of work, and that the ‘total time allowed for completion of work’ is to be broken up
against achievement of those stages during the construction / progress of work to ensure a
periodic monitoring of progress and enable the contractor and the Engineer-in-Charge to
take corrective measures from time to time.

5.2  Ifthe work(s) be delayed by: Force majeure, due to war, internal emergency and other condi-
tions such as abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of construction
materials or any of the trades employed in the work, or any other cause which in the absolute
discretion of the Engineer-in-Charge is beyond the contractor’s control, then upon happen-
ing of any such event causing delay, the contractor shall immediately give notice in writing to
the Engineer-in-Charge but shall nevertheless use constantly his/her best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works. ;

5.3  Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be
cligible for consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay in the prescribed form. The contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

5.4  If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority,
may give a fair and reasonable extension of time and reschedule the activity wise ‘Milestones’
for completion qf the work. Such extension shall be communicated to the contractor by the
Engineer-in-Charge with the approval of Tender Accepting Authority in writing within maxi-
mum 1 (one) month of the date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by the
Engineer-in-Charge of such completion, but no such certificate shall be given, nor shall the work be
considered to be completed until and unless the contractor shall have removed from the work prem-
ises on which the work is executed, all scaffolding, surplus materials and rubbish, and cleaned off the
dirt from wood works, doors, windows, floors, or other parts of any building, upon or about which
the work is executed, or of which he may have had possession for the purpose of the execution
thereof, nor until the work shall have been measured by the Engineer-in-charge whose measure-
ments shall be binding and conclusive against the contractor. If the contractor shall fail to comply
with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish
and cleaning off dirt on or before the date fixed for completion of the work, the Engineer-in-charge
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, and
dispose of the same as he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall
forthwith be bound to pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually
realized by the sale thereof. '

Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty)
percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work
shall have been completed and certificate of completion given. For works of tendered value above Rs
95.00 lakh, for running account bill payment, the contractor shall on submitting a bill of at least Rs
95.00 lakh there for, be entitled to receive a payment proportionate to the part thereof, approved and
passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor: But all such intermediate payments shall
be regarded as payments by way of advance against the final measured bill payment only and not as
payments for work actually done and completed, and shall not preclude the bad, unsound, and
imperfect or unskillful work which is to be removed and taken away and reconstructed, or re-erected
or to be considered as an admission of the due performance of the contract, or any part thereof, in
any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any way the
powers of the Engineer-in-charge under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final
bill shall be submitted by the contractor within one month of the date fixed for completion of the
work, otherwise the Engineer-in-charge’s certificate of the measurement and of the total amount
payable for the work accordingly shall be final and binding on all parties.
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Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling above clause, on
or before the date fixed by the Engineer-in-charge, for all works executed during the previous

~month, and the Engineer-in-cltarge shall take or cause to take the requisite measurement for the

purpose of having the same verified, and the claim as far as admissible adjusted, il" possible, before
the expiry of fourteen days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to
measure up the said work in presence of the contractor, whose countersignature in the measurement
book will be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10 (len) days of completion of work, the contractor shall give notice of such completion to the
Engincer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge
shall inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a
final certificate of completion. Otherwise, a provisional certificate of physical completion indicating
defects (a) to be rectified by the Contractor and/or (b) for which payment will be made at reduced
rates, shall be issued. Such reduced rate is to be imposed with the approval of Superintending
Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and droppings
from white washing, colour washing, painting etc., on walls, floors, windows shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises.etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case, the contractor fails to comply with the requirements of
this clause, the Enginecr-in-Charge shall have the right to get this work done at the cost of the
contractor either Departmentally or through any other contractor. Before taking such action, the
Engineer-in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the ‘General Speci-
fication’ for Civil as well as Flectrical Works as applicable within 30 days of completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per format prescribed by Govern-
ment of West Bengal, in the office of the Engineerin-Charge, and the charges in the bills shall always
be entered at the rates specified in tender or in case of any extra work ordered in pursuance of
these conditions, and not mentioned or provided for in the tender at rates thereinafter provided
for such work.

Clause 9A (1) Payments due tothe contractor may, if so desired by him/her be made to his bank
through e-Pradan, details of which has to be directly furnished to the Engineerin-charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible present his/her
bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct, and which
are not endorsed in favour of the Bank, while efforts will be made to secure payment to the
financing Bank, payments made to the contractor should be accepted as full acquittance so far as the
Government is concerned. As a part of the arrangement, the financing Bank should give the Govern-
ment a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Government todeduct from
contractor’s bill, (whether endorsed in favour of a Bank or not) any sum due to Government of
account of penalties, over-payments etc., on this or any other contract with the Governor of the State
of West Bengal.

Note2.  Nothing contained herein shall operate to create in favour of the Bank any rights, claims
or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special description of
material to be supplied by the Engineer-in-Charge, (such materials & stores and the prices to be
charged there for as hereinafter mentioned being so far as practicable for the convenience of the
contractor, but not so as in any way to control the meaning or effect of this contract specified in the
schedule or ‘Memorandum’ hereto annexed), the contractor shall be supplied with such materials
and stores as is required from time to time to be used by him/her for the purpose of the contract only,
and the value of the full quantity of materials and stores so supplied at the rates specified in the said
schedule or Memorandum may be set off or deducted from any sums then due, or thereafier to
become due to the contractor under the contract, or otherwise or against or from the security
deposit, or the proceeds of sale thereof; if the same is held in Government securities, the same or a
sufficient portion thereof being in this case sold for the purpose. All materials supplied to the
contractor shall remain the absolute property of Government, and shall not on any account be
removed from the site of the work, and shall at all times be open for inspection by the Engineer-in-

charge.
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Any such material unused and in perfectly good condition at the time of the completion or determi- .

nation of the contract shall be returhed to the Engineer-in-charge’s store, if by a notice in writing
under his/her hand, he/she shall so require; but the contractor shall not be entitled to return any such
material unless with such consent, and shall have no claim for compensation on account of any such
material so supplied to him/her as aforesaid being unused by him, or for any wastage or damage to
any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most substantial
and workman like manner, and both, as regards to materials and otherwise, in every respect, in strict
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully to
the design and drawings, and instructions in writing relating to the work signed by the Engineer-in-
Charge and lodged in his/her office, to which the contractor shall be entitled to have access at such

office, or on the site of the work for the purpose of inspection during office hours, and the contractor-

shall, if he/she so require, be entitled at his/her own expense to make or cause to be made copies
of the specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, omission from,
addition to, or substitution for, the. original specifications, drawings, designs and instructions, that
may appear to him/her to be necessary or recommended by Superintending Engineer or the Chief
Engineer during the progress of work, and the contractor shall be at all times be bound to carry out
these works, in accordance to any instructions which may be given to him/her in writing, signed by
the Engineer-incharge, and such alterations, omissions, additions or substitutions, shall not invali-
date the contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as a part of the work shall be carried out by the contractor on the
same conditions in all respects on which he/she agreed to do the main work, and at the same rates, if
any, may be specified in the tender for the main work. Time for the completion of the work shall be
extended in the proportion that the altered, additional or substituted work bears to the original work
contract, and the certificate of the Engineer-in-charge shall be conclusive as to such proportion. And,
if the altered, additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in the schedule of
rates of concerned Works Department applicable in the district, which was in force at the time of
acceptance of the contract, minus/plus the percentage which the total tendered amount bears to the
estimated cost of the entire work put to tender; and if the altered, additional or substituted work is*
not entered in the said schedule of rates, payment thereof shall be made by the Engineer-in-charge
by determining the rates on analysis worked out from (a) the basic rates of materials and labour
provided in the aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when such rates
are determined on analysis by the Engineer-in-charge under (a) above, the stipulated percent-
age above or below schedule of rates as provided in the contract shall also apply, and in case of rates
worked out on analysis under (b) above, payment shall be made at the rates so determined without
application of the said stipulated percentage. In the event of any dispute regarding rates determined
on analysis for any altered, additional or substituted work under this clause, the decision of the
Superintending Engineer shall be final and binding.

Clause 13, If at any time after the commencement of the work the Governor shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-
in-charge shall give notice in writing of the fact to the contractor, who shall have no claim to any
payment or compensation whatsoever on account of any profit or advantage which he might have
derived from execution of the work in full, but which he/she did not derive in consequence of the full
amount of the work not having been carried out; neither shall he/she have any claim for compensa-
tion by reason of any alterations having been made in the original specifications, drawings, designs
and instructions which shall involve any curtailment of the work as originally contemplated.

Clause 14. Ifit shall appear to the Engineer-in-charge or his/her subordinate engineer in-charge of
the work, that any work has been executed with unsound, imperfect, or unskillful workmanship,
or with materials of any inferior description, or that any materials or articles provided by the
Contractor, for the execution of the work are unsound, or of a quality inferior to that contracted for,
or otherwise not in accordance with the contract, the contractor shall on demand in writing from the
Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the
same may have been inadvertently passed, certified and paid for, torthwith rectify or remove and
re-construct the work so specified in whole or in part, as the case may require, or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials or
articles at his/her own proper charge and cost; and in the event of his failing to do so within a period
to be specified by the Engineer-in-charge in his/her demand aforesaid, then the contractor shall be
liable to pay compensation at the rate of one percent on the amount of the estimate put to tender /
on up to date executed work value for every day not exceeding ten days, while his/her failure to do so
shall continue and in the case of any such failure, the Engineer-in-charge may rectify or remove, and
re-execute the work or remove and replace with others, the materials or articles complained of as the
case may be at the risk and expense in all respects of the contractor.

10

e il s S

ARG el O [ s L e e R L T




Wink to
b aifrens Lo
insfrection

Conlracton
vy histher
vespronsible
agent to be
prresent

Naotire to be
wiven before
work is
couvered njr

Caonlrvactor
liable for
damage done
anel fin

fmperfeciions for

P80 days afier
cerlificale

Clause 15. All work under or in course of execution or executed in pursuance of the contract shall
at all times be open to inspection and supervision of the Engineer-in-Charge and all his/her subordi-
nates and also higher Officers / Authority of the Government and the contractor shall at all times
during the normal working hours, and at all other times at which reasonable notice of the inten-
tion of the Engineer-in-charge or his/her subordinates to visit the work site shall have been given to
the contractor, either himself/herself be present to receive orders and instructions, or have a respon-
sible agent duly accredited in writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if it had been given to the contractor
himself/herself.

Clause 16. ‘The Contractor shall give, not less than five days notice in writing to the Engineer-in-

charge or his/her subordinate in-charge of the work, before covering up or otherwise placing beyond
the reach of measurement any work, in order that the same is so covered up or placed beyond the
reach of measurement, and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Engineer-in-charge or his/her subordinate, in-charge of the
work; and if any work shall be covered up or placed beyond the reach of measurement without
such notice having been given or consent obtained, the same shall be uncovered at the
contractor's expense, or, in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives shall break, deface,
injure or destroy any part of the structure in which they may be working or any building, road,
road curbs, fence, canals, water pipes, cables, drains, electric or telephone posts or wires, trees, grass
or grassland or cultivated ground contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work from any cause whatever or any imperfec-
tions become apparent in it at any time, whether during its execution or within a period of six months
after issuance of a certificate of its completion by the Engineer-in-Charge, the contractor shall make
the same good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to
be made good by other workers, and deduct the expenses (of which the certificate of the Engineer-

in-Charge shall be final and binding) from any sums, whether under the contract or otherwise, that
may be then, or at any time thereafter become due to the contractor by the Government or from
his/her security deposit, or the procceds of sale thereof, or of a sufficient portion thereof, and if the
cost in the opinion of the Engineer-in-Charge whose opinion shall be final and conclusive against the
contractor, making such damage or imperfections good shall exceed the amount of such security
deposit and/or such sums, it shall be lawful for the Government to recover the excess costs from the
contractor in accordance with the procedure prescribed b"y any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite number of persons with
the means and materials necessary for the purpose of setting out works, and counting, weighing,
assisting in the joint measurement or examination at any time and from time to time of the work or
materials. Failing his/her so doing the same may be provided by the Engineer-in-Charge at the
expense of the Contractor and the expenses may be deducted from any money due to the contractor
under the contract or from his/her Security Deposit or the proceeds of sales thereof or of a sufficient
portion thereof. The Contractor shall also provide all necessary fencing / barricading / providing
caution boards etc. and light required to protect the public from accident, and shall be bound to bear
the expenses of defence of every suit, action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions and to pay any damage and
costs which may be awarded in such suit, actions or proceedings to any such persons or which may
with the consent of the Contractor be paid to compromise any <laim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of Section 12, of
the Workmen’s Compensation Act, 1923, the implementing Departmment is obliged to pay compensa-
tion to a workman employed by the contractor, in execution of the works. The implementing Depart-
ment will recover from the Contractor the amount of compensation so paid; and without prejudice
to the rights of the Department under subsection (2) ef section 12, of the said Act, implementing
Department shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any suin due by implementing Department to the Contractor whether under
this contract or otherwise. The implementing Department shall not be bound to contest any claim
made against it under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his/her giving to the implementing Department full security for all costs for
which the Department might become liable in consequence of contesting such claims.

Clause 18B. In every case in which by virtue of the provisions under “The Contract Labour
(Regulation & Abolition) Act 1970°, and its amendments and rules, the implementing Department is
obliged to pay amount of wages to a workman employed by the Contractor in execution of the works,
or to incur any expenditure in providing welfare and health amenities required to be provided under

~ the above said Act and the rules framed by Government from time to time for the protection of

health and sanitary arrangements for workers employed by Contractors, executing Department will
recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred;
and without prejudice to the rights of the executing Department under subsection(2) of Section 20,
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and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, .
executing Department shall be at liberty to recover such amount or any part thereof by deducting it

form the security deposit or from any sum due by Executing Department to the Contractor whether
under this contract or otherwise and the executing Department shall not be bound to contest any

claim made against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said

Act, except on the written request of the Contactor and upon his/her giving to the implementing

Department full security for all costs for which the Department might become liable in contesting
such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour (Regulation and
Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses until
the completion of the work. The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation
Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the ‘Building and Other Construction Work-
ers (Regulation of Employment & Conditions of Service) Act, 1996’ and ‘The Building and Other
Construction Workers Welfare Cess Act, 1996’ Failure to fulfill these requirements shall attract penal
provisions of the contract, arising out of the resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and the
contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) Act, 1986.
Employment of female labowr/s in works in the neighborhoods of sensitive barracks should be
avoided as far as possible.

Poyment of Clause 19B. The Contractor shall pay to labours employed by him/her either directly or through

o s g Sub-Contractors, wages not less than fair wages as defined by the Labour Commissioner of the State
uges o . . .

P Government under "Minimum Wages Act, 1948’, Contractor’s Labour Regulations or as per the

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid
fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub-contractors in connection with the said work, as if the labour had been immediately employed by
him/her.

In respect of all labourers directly or indirectly employed in the works for performance of the
Contractor’s part of the contract, the contractor shall comply with or cause to be complied with the
contractor’s Labour Regulations made by the State Govermment/ Government of India, from time to
time in regard to payment of wages, wage period, deductions from wages, recovery of wages not paid
and deductions made without authority, maintenance of wage books or wage slips, publication of
scale of wage and other terms of employment, inspection and submission of periodical returns and
all other matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment and Condi-
tions of Service) Act, 1979, Minimum Wages Act, 1918, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his/her/their wages which are not
Jjustified by their terms of the contract or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the
labours, directly or indirectly employed in the work, one day rest for 6 days of continuous work,
and pay wages at the same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for weekly holidays to any
labour and pay the same to the persons entitled thereto from any money due to the contractor by
the Engineer-in-charge concerned.

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 2008’,
Workmen's Compensation Act and ‘Maternity Benefits Act’ or the amendments thereof or any other
law relating thereto, and the rules made there under from time to time.

The Contractor shall indemnify and keep indemnified the implementing Department against
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s Labour
Regulations without prejudice to this right to claim indemnity from his/her sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum
wage, such wage shall be paid by the contractor to the workers directly without the intervention of any
Dafadar, and that Dafadar shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workers as and by way of commission or otherwise.
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The contractor shall ensure that no amount by way of commission or otherwise is deducted or recov-
ered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall at his/her own expenses, arrange for the
safety provisions as framed from time to time by the competent authority, and shall at his/her own
expense provide all [acilities in connection therewith. In case the contractor fails to make arrange-
ment, and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay a penalty of Rs.
2000/- for each default, and in addition the Engineer-in-Charge shall be at liberty to make arrange-
ment and provide facilities as aforesaid and recover the costs incurred in their behalf, from the
contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of
every month to the Engineer-in-charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively- '

The number of labourers employed by him/her on the work, their working hours, and the wages paid
to them;

Accidents that had occurred during the said fortnight showing the circumstances under which it had
happened, and the extent of damage and injury caused by them, and the number of female workers
who have been allowed maternity benefits according to Clause 19F of the contract and the amount
paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs. 2000/-
for each default or materially incorrect statement. The decision of the Engineer-in-charge shall be
final in deducting from any bill due to the contractor; the amount levied as fine and would be binding
on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be compiled with
all the rules framed by the Government from time to time for the protection of health and sanitary
arrangements of workers employed by the contractor.

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions
of the Contractor’s Labour Regulations and Rules for the protection of health and sanitary arrange-
ment for the workers as amended from time to time or furnishing any information or submitting or
filing any statement under the provisions of the above Regulations and Rules which is materially
incorrect, he/she shall, without prejudice to any other liability, pay to the Department a sum not
exceeding Rs. 2000/- for every default, breach or furnishing, making, submitting, filing such materi-
ally incorrect statements and in the event of the contractors defaulting continuously in this respect,
the penalty may be enhanced to Rs. 200/- per day for each day of default subject to a maximum of
five per cent of the tendered value. The decision of the Engineer-in-charge shall be final and binding
on the parties.

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages
Act, 1948 and Contract Labour (Regulation and Abolition) Act 1970, for the protection of health and
sanitary arrangements for work-people employed by the contractor(s) (hereinafter referred as ‘the
said Rules’) the Engineer-in-charge shall have the power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be provided to
the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply with and/or observe the said Rules and to provide
the amenities to the work-people as aforesaid, the Engineer-in-charge shall have the power to
provide the amenities herein before mentioned at the cost of the contractor(s). The contractor(s)
shall erect, make and maintain at his/her own expense and to approved standards all necessary
hutments and sanitary arrangements required for his/her/their work-people on the site in connection
with the execution of the works, and if the same shall not have been erected or constructed, according
to approved standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled and/or
reconstruct such hutments and sanitary arrangements according to approved standards, and if the
contractor(s) shall fail to remodel or reconstruct such hutments and sanitary arrangements according
to approved standards within the period specified in the notice, the Engineer-in-charge shall have
the power to remodel or reconstruct such hutments and sanitary arrangements according to
approved standards at the cost of the contractor(s).
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Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, .

Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute
Act and Maternity Benefit Act, 1961, as amended from time to time and rules framed thereunder and
other labour laws affecting contract labour that may be brought into force by the appropriate author-
ity from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of work,
any person or persons engaged/assigned or employed by the contractors upon the work who may be
determined as insane or incompetent or misconducts himself/herself, and the contractor shall forth-
with comply with such requirements.

Clause 191. It shall be the responsibility of the contractor to see that the building/structure under
construction is not occupied by anybody unauthorized during construction, and is handed over to the
Engineer-in-charge with vacant possession free from encumbrances in entirety, If such
buildings/structures through completed is occupied illegally, then the Engineer-in-Charge shall have
the option to refuse to accept the said building/structure in that position. Any delay in acceptance on
this account will be treated as the delay in completion and for such delay a levy up to 5% of tendered
value of work may be imposed by the Engineer-in-charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal
occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of the Engineer-in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders from Government in
respect of a specified sub-contractor. And if the contractor shall assign or sublet his contract, or
attempt so to do, er become insolvent or commence any in insolvency proceedings or make any
composition with his creditor, or attempt to do so, or il any bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwisc, shall either directly or indirectly be given, promised, or
offered by the contractor, or any of his servants or agents to any public officer or person in the
employ of Government in any way relating to his office of employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the Divisional Officer
may thereupon by notice in writing rescind the contract, and the security deposit of the contractor
shall thereupon stand forfeited and be absolutely at the disposal of Government and the same conse-
quences shall ensure as if the contract had been rescinded under the Clause 3 hereof, and in addition
the contractor shall not be entitled to recover or be paid for any work there for actually performed
under the contract.

Clause 22. All sums payable by way of compensation under any of these conditions shall be

considered as reasonable compensation to be applied to the use of Government without reference

to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in writing of
the Engineer-in-Charge shall be obtained for any change made in the constitution of the
firm/consortium. Where the contractor is an individual or a Hindu Undivided Family (HUF) business
concern, such approval as aforesaid shall likewise be obtained, before the contractor enters into any
partnership agreement/Memorandum of Articles whereunder the partnership firm/ consortium
would have the right to carry out the works hereby undertaken by the contractor. If previous approval
as aforesaid is not obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under the direction of
Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending Engineer/
Chief Engineer, shall also be binding to be communicated by the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all quest ions and disputes relating to the meaning
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or
thing whatsoever, in any way arising out of or relating to the contracts, designs, drawings, specifica-
tions, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
executions or failure to execute the same, whether arising during the progress of the work, or after
the completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirements of the

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or

any matter in connection with or arising out of the contract or carrying out of the work to be
unacceptable, he/she shall promptly within 15 days request the Chairman of the Departmental
Dispute Redressal Committee, in writing, for
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written
instruction or decision within a period of three months from the date of receipt of the Contractor’s

letter.

Secretary / Engineer-in-Chicf of the Department Chairman
L. | concerned
9 Joint Secretary / Deputy Secretary / any Officer of Member
" | equivalent rank of the Department
One Designated Chief Engincer / Engineer of the Member Secretary
3. | Department to be nominated by the Department and Clonvencs
concerned.

One representative of Finance Department of the

4. | Government not below the rank of Joint Secretary or
Financial Advisor in case of the Works Departnent where
FA system has been introduced.

Member

This provisions will be applicable irrespective of the value of the works to which the dispute may
relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing Depart-
ment against any action, claim or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be payable in respect of
any article or part thereof included in the contract. In the event of any claims made under or action
brought against implementing Department in respect of any such matter as aforesaid, the contractor
shall be immediately notified thereof by the implementing Department and the contractor shall be
at liberty, at his/ her own expense, to settle any dispute or to conduct any litigation that may arise
therefrom, provided that the contractor shall not be liable to indemnify the implementing Depart-
ment if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of works involved or
the part of the work in question at the same rates as are payable under this contract for such items,
or if the part of the work in question is not, in the opinion of the Engineer-in-charge, capable of
measurement, certificate in writing of the Engineer-in-charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the provisions of this
clause.

Clause 28. In the case of any class of work for which there is no such specifications as referred to
under Clause 11, such work shall be carried out in accordance with the latest Bureau of Indian
Standards (BIS) specifications. In case there are no such specifications in Bureau of Indian Standards,
the work shall be carried out as per reputed manufacturer’s specifications if accepted by the
Engincer-in-Charge. If not available, then as per State Government / Union Government accepted
and approved specifications. In case there are no such specifications as required above, the work shall
be carried out in all respects in accordance with the instructions and requirements of the Engineer-in
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall, unless there
be something either in the subject or context repugnant to such construction, be constructed and
taken to mean the works by or by virtue of the contract constructed to be executed, whether tempo-
rary or permanent and whether original, altered, substituted or additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with hutting on an
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to the
satisfaction of the local Public Health and Medical Authorities. He/they shall also at his/their own cost
make arrangements for the laying of pipe lines for water supply to his/their labour camp from
the existing mains wherever available, and shall pay all fees, charges and expenses in connection
with there and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions:-

a) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineer-in-charge;
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b) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and‘

_ cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are,
in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the work by the
firm supplying the construction materials. The Contractor shall collect the tétal quantity of materials
as per approved programme required for the work as per approved programme, before the work is
started and shall hypothecate it to the Engineerin-Charge. If any material remains unused on
completion of the work on account of lesser use of materials in actual execution for reasons other
than authorized changes of specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall
be made and the material returned to the contractor. Although the materials are hypothecated to
Institute, the contractor undertakes the responsibility for their proper watch, safe custody and protec-
tion against all risks. The materials shall not be removed from site of work without the consent of the
Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from
the date of completion of the work and the portion of the security deposit relating to work shall be

refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during execution of the work

and as long thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifica-
tions, experience, age, address(es) and other particulars along with certificates, of the principal
technical representative to be in charge of the work and other technical representative(s) who will be
supervising the work. The Engineer-in-Charge shall within 3 days of receipt of such communication
intimate in writing his/her approval or otherwise of such representative(s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal, the contractor shall appoint

“another such representative according to the provisions of this clause. Decision of the tender accept-

ing authority shall be final and binding on the contractor in this respect. Such a principal technical
representative shall be appointed by the contractor soon afier receipt of the approval from the
Engineer-in-Charge and shall be available at site before start of work.

If the contractor (or any partner in case of firm/company) himself7herself has such qualifications, it
will not be necessary for the said contractor to appoint such a principal technical representative but
the contractor shall designate and appoint a responsible agent to represent him and to be present at
the work whenever the contractor is not in a position to be so present. All the provisions applicable
to the principal technical representative under the clause will also be applicable in such a case to the
contractor or his respousible agent. The principal technical representative and/or the contractor
shall on receiving reasonable notice from the Engineer-in-Charge or his designated representative(s)
in charge of the work in writing or in person or otherwise, present himself/herself to the Engineer-
in-Charge and/or at the site of work, as required, to take instructions. Instructions given to the princi-
pal technical representative or the responsible agent shall be deemed to have the same force
as if these have been given to the contractor. The principal technical representative and/or the
contractor or his/her responsible authorized agent shall be actually available at site especially during
important stages of execution of work, during recording of measurement of works and whenever so
required by the Engineer-in-Charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-Charge or his/her designated representative in the site order. book and
shall affix his signature in token of noting down the instructions and in token of acceptance of
measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative(s) is/are effectively appointed or isfare effectively
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from
the contractor as specified in Schedule and the decision of the Engineer-in-Charge as recorded in the
site order book and measurement recorded checked / test checked in Measurement Books shall be
final and binding on the contractor. Further if the contractor fails to appoint a suitable technical
representative and/or other technical representative(s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical representative(s) is/are
appointed and the contractor shall be held responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment of the technical representative(s) along with every
running account bill / final bill and shall produce evidence if at any time so required by the
Engineer-in-Charge.
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The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the
works any person who, in his opinion, misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge
to be undesirable. Such person shall not be employed again at works site without the written permis-
sion of the Engineer-in-Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

Clause 34, "Levy / Taxes Payable by Contractor"

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in respect
of this contract shall be payable by the Contractor and Engineer-in Charge shall not entertain any
claim whatsoever in this respect.

(i) The contractor shall deposit Government Royalty and obtain necessary permit for supply of the
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are
divectly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners to the effect
of payment of royalties and Cess would have to be furnished. In absence of such certificates
towards payment of Royalties and Cess such components shall be deducted from the contractor’s
bills at prescribed rates and deposited through ‘GRIPS’ portal or otherwise, in the designated
Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes payable
by the implementing Department and does not at any time become payable by the contractor to the
State Government/Local appropriate authorities in respect of any material used by the contractor in
the works then in such a case, it shall be lawful to the Department and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor.

Clause 35.

(i) Al tendered rates shall be inclusive of statutory taxes and levies payable underrespective
statutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date
for the receipt of tender includirig extensions if any and the contractor thereupon necessarily
and properly pays such taxes/levies/cess, the contractor shall be reimbursed the amount
so paid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose
decision shall be final and binding on the contractor) attributable to delay in execution of work
within the control of the contractor.

(it) '

‘I'he contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Department and/or the Engineer-in-Charge and further shall furnish such
other information/document as the Engineer-in Charge may require from time to time.

(iii) 'The contractor shall, within a period of 30 days of the imposition of any such further tax or levy
or cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant
to this condition, together with all necessary information relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the contractor
dies, the Engineer-in-charge shall have the option of terminating the contract without compensation
to the contractor, but would be liable to clear full dues and claims on work done to his/her legal
SUCCessorys.

Clause 37. The contractor shall not be permitted to tender for works in which his near relative is
posted as in any capacity between the grades of the Executive Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him/her in any capacity
or are subsequently employed by him/her and who are near relatives to any Official in the Institute.
Any breach of this condition by the contractor would render him/her liable to be removed from the
approved list of contractors of the Department. If however the contractor is registered in any other
Department, he/she shall be debarred from tendering in the Department for any breach of this
condition. '

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents, own
children and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their
corresponding in-laws.




Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering or.

administrative duties in the Government shall work as a contractor or employee of a contractor for a
periad of one year after his/her retirement from Government service without the previous permission
of Government in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Govern-
ment as aforesaid, before submission of the tender or engagement in the contractor's service, as the
case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from
him/her to'that effect obtained. In the event of the work or any mater ials properly brought to the site
for incorporation in the work being damaged or destroyed in consequence of hostilities or warlike
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any
debris from the site, collect and properly stack or remove in store all serviceable materials salvaged
from the damaged work and shall be paid at the contract rates in accordance with the provision of
this agreement for the work of clearing the site of debris, stacking or removal of serviceable material
and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in
addition to compensation up to the value of the work originally executed before being damaged or
destroyed and not paid for. In case of works damaged ~r destroyed but not already measured and
paid for, the compensation shall be assessed by the Engineer-in-Charge concerned. The contractor
shall be paid for the damages/destruction suffered and for the restoring the material at the rate based
on analysis of rates tendered for in accordance with the provision of the contract. The certificate of
the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which
they were collected shall be final and binding on all parties to this contract. :

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
warlike operations (a) unless the contractor had taken all such precautions against air raid as are
deemed necessary by the Air Force Officers or the Engineer-inCharge (b) for any material etc. not on
the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If he/she fails to do so,
his/her failure will be a breach of the contract and the Engineer-in Charge may, in his/her discretion,
cancel the contract. The contractor shall also be liable for any pccumary liability arising on account
of any violation by him/her of the provisions of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurement
for offences or violations committed during competitive bidding and contract implementation, for

the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

(1) Submission of eligibility requirements containing false information or falsified documents.

(2) Submission of Bids that contain false information or falsified documents, or the concealment of
such information in the Bids in order to influence the outcome of eligibility screening or any
other stage of the bidding process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding
process.

(4) Any documented unsolicited attempt by a bidder (A PersonfContractorlAgency [Joint
Venture/Consortium/Corporation participating in the procurement process and/or a person
/ Contractor / Agency / Joint Venture / Consortium / Corporation having an
agreement/contract for any procurement with the department shall be referred as Bidder)
unduly influencing the outcome of the bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by
any other department of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false
complain about any Bidder, lodging false complain about any Officer duly authorized by the,
Department, restraining any interested bidder to participate in the bidding process, etc.

(7)  Assignment and subcontracting of the contract or any part thereof without prior written
approval of the procuring entity.

18



®

9

(10)
(In

(12)

(13)

(14)

(15)

(16)

Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect
involvement in threatening, making false complaints etc. damaging the reputation of the
department or any other type complaint considered fit by the competent authority of the
department, are received from more than one Officer o on more than one occasion from
individual Officer.

Refusal or failure to post the required performance security / earnest money within the
prescribed time without justifiable cause. '

Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requi-
site license / supervisor certificate of competency as specified in the contract.

Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with
the Govegnment without justifiable cause.

Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or
performance within the specified period as mentioned in the “Letter of Acceptance”, “Letter of
Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract”, etc.
Failure by the Contractor to fully and faithfully comply with its contractual obligations without
valid cause, or failure by the Contractor to comply with any written lawful instruction of the
Procuring Entity/Authority (the Officer authorized by the Administrative Department, Govern-
ment of West Bengal for procurement) or its representative(s) pursuant to the implementation
of the Contract.

For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of
his services arising from his fault or negligence. Any of the following acts by the Consultant
shall be constiued as poor performance.

(i) Non deployment of competent technical personnel, competent Engineers and/or
work supervisors;

(i) Non-deployment of committed equipment, facilities, support staff and manpower;

(iii) Defective design resulting in substantial corrective works in design and/or construction;

(iv) Failure to deliver critical outputs due to consultant’s fault or negligence;

(v) Specifying materials which are mappropriate and substandard or way above acceptable
standards leading to high procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervisc | by the
Consultant.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manu-
facturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or
inferior quality of goods, vis-3-vis as laid down in the contract.

Willful or deliberate abandonment or non-performance of the project or Contract by the
Contractor resulting in substantial breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE :-

(A)

(B)

First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of
offence.

Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by
a particular Bidder/Contractor/Supplier on more than one occasion, be considered as Second
degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by
the concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-

(1)

(i)

For committing First degree of offence: Disqualifying a Bidder from participating in any
procurement process under the Administrative Department of Government of West Bengal up
to 2 (two) years.

For committing Second degree of offence: Disqualifying a Bidder from participating in any
procurement process under the Administrative Department of Government of West Bengal up
to 3 (three) years.

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1

Initiation of Action, Notification and Hearings :

Any Bidder or procurement authority on his own or based on any other information made
available to him may invite the process of suspension/debarment proceedings by filing a written
application with the Bid Evaluation Committee and such filing of written application has to be
done within forty eight hours from the date and time of publication of the result of technical
evaluation of any bid.

(a) Upon verification of the existence of grounds for suspension/debarment, the Chairperson
of Bid Evaluation Committee shall immediately notify the bidder concerned either
electronically through his registered e-mail or in writing to his postal address, advising him
that:
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(i) A complaint has been filed against him and prima facie material has been found,.
which may lead to suspension/debarment.

(i) He has been recommended to be placed under suspension/debarment by the suspen-
sion committee (as constituted by the respective Administrative Department) stating
the ground for such.

(ii" The said bidder, within three days from the date of issue of such notification by the

" Bid Evaluation Committee, may approach the Chairperson of Suspension Commit-
tee by submitting all required documents in his favour for hearing. Any application
made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of the Chairperson of the
Suspension Committee.

(b)  After receiving the recommendation for suspension from Bid Evaluation Committee,
Suspension Committee shall issue a notice to the alleged bidder electronically through his
registered e-mail id, to submit all relevant documents in support of his defense within
three working days after issuance of the notice of the Suspension Committee. The
Suspension Committee will conduct the hearing within seven working days from the date
of receipt of the documents from the alleged bidder. If no appeal has been received from
the alleged bidder or if after hearing sufficient ground for suspension is found, the
Suspension Committee, will suspend the alleged bidder from participating in the
procurement process under the Administrative Department for a period of six months
from the date of issuance of suspension order. The Chairperson of the Suspension
Committee shall issue the suspension order within seven days from the last date of
hearing and shall notify the bidder concerned either electronically through his registered
e-mail id or in writing to his postal address. The Chairperson of Suspension Committee
shall also inform the
If sufficient reason for suspension is not found, the Suspension Committee would reject
the recommendation of Bid Evaluation Committee and would allow the bidder to take
part in the tendering process.decision to all concerned.

If the bidder is suspended, the Suspension Committee would recommend debarment of
the bidder and forward the case with all documents to the Debarment Committee for
further action.

(¢) The Debarment Committ ¢ upon receipt of the recommendation of the Suspension
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing of the alleged bidder and issue necessary order within ten working days from the
last date of hearing. The Debarment Committee, if satisfied after hearing, shall forward
the case to the Department for orders of Debarment. The Department in due course will
issue Debarment Order disqualifying/prohibiting the erring bidder from participating in
the bidding/procurement of all projects under the Administrative Department for a speci-
fied period. The alleged bidder shall be intimated accordingly either electronically
through his registered e-mail id or in writing to his postal address. Otherwise the Debar-
ment Committee may reject the recommendation of the Suspension Committee. The
Chairperson of Debarment Committee shall also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recom-
mend for debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall
submit his recommendation of debarment of the alleged Bidder along with a detailed report
stating clearly the reasons for debarment to the Debarment Committee within 30 (thirty) days
from the date of termination of contract. The allegcd Bidder shall be intimated accordingly
either electronically to his registered e-mail id or in writing to his postal address. The Chairper-
son of Bid Evaluation Committee shall also inform the decision to all concerned.

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee
shall scrutinize the documents. The Debarment Committee will hold a hearing about the matter
from the Bidder and issue necessary order within 10 (ten) working days from the last date of
hearing. The Debarment Committee, if satisfied after hearing, shall forward the case to the
Department for the order of debarment. The Department in due course will issue debarment
order disqualifying/prohibiting the erring Bidder from participating in the &
bidding/procurement of all projects under the Administrative Department, Government of West
Bengal for a specified period. The alleged Bidder shall be intimated accordingly either
electronically to his registered email id or in writing to his postal address. Otherwise the Debar-
ment Committee may reject the recommendation of the Bid Evaluation Committee. The Chair-
person of Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(a) Bidder placed under Suspension/Debarment by the competent authority will not be allowed to
participate in any procurement process under the Administrative Department within the period
of suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to
the Government.




. (b) Ifthe Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”,

; “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of
Contract” etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award for
the said Bid and such Procurement Process will be dealt with as per existing norms by simply
excluding the erring Bidder.

(c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to
the Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order
provided that the said offence(s) committed by the Debarred Bidder is not connected with the
awarded project/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect
of the Tender contract and all correspondences concerning rates, claims, change in specifications
and/or design and similar important matters will be valid only if ‘accepted/recommended by the
Engineer-in-Charge. If any correspondence of above tender is made with Officers other than the
Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are sent to -
the Engineer-in-Charge and also approved by him. Instructions given by the Assistant Engineer and
the Junior Engineer on behalf of the Engineer-in-Charge (who have been authorized to carry out the
work on behalf of the Engineer-in-Charge) regarding specification, supervision, approval of materi-
als and workmanship shall also be valid. In case of dispute relating to specification and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however
invariably take decisions relating to tender contract or as mentioned in the relevant rules and clauses
of the contract document with the approval of the Tender Accepting Authority.

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the
tenders without assigning any reason thereof to the bidder/contractor.

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered
for acceptance by the Department. In such cases, the Tender will be cancelled.

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will prevail.

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor for
payment of compensation on account of idle labour on such grounds including non-possession of
encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to machines
becoming idle or any circumstances including untimely rains, other natural calamities, like strikes
etc.

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order
/ commencement and before final completion of the work) is to be borne by the contractor/bidder.
Original challan of those materials, which are procured by the bidder, may be asked to be submitted
for verification.

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also it is
instructed to register his/her establishment under the Act, with the competent registering Authority,
i.e. Assistant Labour Commissioner / Deputy Labour Commissioner of the region.

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the
contract.

r Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15 digit

e Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, Royalty of

Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income Tax, Ferry

Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder. No extra payment will

| be made as a reimbursement or as compensation for these. The rates of supply and finished work
» items are inclusive of these taxes and charges.

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrange-
ment of Labour Camps will have to be arranged by the Contractor at his/her own cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out
the work and for taking and checking measurements for which no extra payment will be made.

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, Drawings
etc. before submitting e-Tender and satisfy himself/herself regarding the condition and nature of
works and ascertain difficulties that might be encountered in executing the work, carrying materials
: to the site of work, availability of drinking water and
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other human requirements & security etc. Work on river banks may be interrupted due to a numbe’
of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility o
working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work
that may be subjected to damage by climate conditions. No claim will be entertained on this account.
There may be variation in alignment, height of embankment or depth of cutting, location of revet-
ment, structures etc. due to change ol topography, river condition and local requirements etc.
between the preparation and execution of the scheme for which the tendered rate and contract will
not stand invalid. The Contractor will not be entitled to any claim or extra rate on any of these
accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be main-
tained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge
before commencement of work. Instructions given by inspecting officers not below the rank of
Assistant Engineer will be recorded in this book and the contractor must note down the action to be
taken by him in this connection as quickly as possible.

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A suitable
Work Programme based on time allowed for completion of work as per e-NIT is to be submitted by
the contractor within 7 (seven) days fiom the date of receipt of work order which should satisfy the
time limit of completion. The contractor should inform in writing, within 7 (seven) days from the
date of receipt of work order, the names of his authorized representatives who are to remain present
at site daily during work execution who will receive instructions of the work, sign measurement book,
bills and other Government papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons such as varia-
tion of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work force
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as
promptly as possible. Proper road signs as per PWD practice or any other sign board for safety
purpose as per requirement by the concerned Administrative Department will have to be erected by
the Contractor at his own cost while operating in public thoroughfares.

Clause 59. The Contractor will have to maintain qualified technical employees and/or Apprentices
at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications and prior-
ity of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items
are completed before impending monsoon or rise in river flood water level or for other suitable
reasons.

Clause 61. Quantities of different items of work mentioned in the tender schedule or in work order
are only tentative. In actual work, these may vary considerably. Payment will be made on the basis of
works actually done in different items and no claim will be entertained for reduction of quantities in
some items or for omission of some items. For execution of quantitative excess in any item or supple-
mentary new items of work as decided by the Department, approval of the Superintending Engineer
/ Chief Engineer / Government would be required, depending on whosoever be the Tender Accept-
ing Authority, before making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of departmental materials
is generally not allowed. However, if in special circumstances, Departmental materials may be issued
to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered from the
Running Account Bill and/or Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the Engineer-in-
Charge. The rejected materials must be removed by the contractor from the site at his own cost within
24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and
carriage of all materials to worksite. The materials will have to be supplied in phase with due intima-
tion to the Assistant Engineer concerned in conformity with the progress of the work. For special type
of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any,
relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted
on each occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at sit=. In this regard decision of
Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local
labour, the Contractor shall employ skilled labour locally secured by Government in the manner
indicated above. For bridge works, highly technical works of labour, the contractor may,

with the prior permission in writing of the Engineer-in-charge to whom full facts must be placed for
such permission, import and employ skilled labour up to 30% (Thirty Percent) of the total require-
ment. In this case the expression “Imported labour” shall mean “labour imported primarily from
other States and secondarily, from the distant districts of the State of West Bengal.”




In case where the contactor fails to secure unskilled local labour or to engage imported labeur, the
contractor shall employ labour locally recruited by Government or labour imported by Government
at the rate to be
decided by the Superintending Engineer of the works concerned, whose decision as to the circum-
stances in which employment of such labour is of mutual advantage to Government and the contrac-
tor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to be brought to the
notice of the Chairman of the ‘Department Dispute Redressal Commijttee’ in writing for decision
within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both for the work and
use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work.

Clause 67. Contractor will be responsible for the payments of all water charges payable to the Corpo-
ration Municipality / Panchayat or any other water works authority including a Government Depart-
ment concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of the work under
clause 5 of the contract, no application for such extension will be entertained if it is not received in
sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible
for the consequences arising out of his negligence in this respect.

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or cables, where
necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Contractors in the course of their work should understand that all materials obtained in
the work of Dismantling, Excavation, etc., will be considered Government property and will be
disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental materials are issued,
there may be delay in obtaining the materials by the Department and the Contractor is, therefore,
required to keep himself/herself in touch with the day to day position regarding the supply of materi-
als from the Engineer-in-charge and to so adjust the progress of the work that his labour may not
remain idle nor may there be any other claim due to or arising from delay in obtaining the materials.
It should be clearly understood that no claim whatsoever shall be entertained by the Department on
account of delay in supplying materials.

Clause 72, No compensation for any damage done by rain or traffic during the execution of the
work will be made.

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric danger signals
whenever available shall be. provided by the contractors on the barriers as well as paraffin lights.
Facilities for the electric connection will be made by this Department but the Contractor will bear all
the expenses.

Clause 74. The Contractor should quote through rate inclusive of cost of materials and carriage to
place of working

Clause 75. The Contractors should give complete specifications showing the method of execution
and the quantity and quality of materials they intend to use per hundred square metre area.

Clause 76. In cases where water is used by the Contractor he will be required to deposit in advance
with the Executive Engineer the charges for water which are to be calculated in accordance with the
schedule of miscellaneous rates in the Canal Act.

Clause 77. It must be clearly understood by the Contractor that no claim on account of enhanced
rates on those already accepted, due to fluctuations arising out of any situation will be entertained
during the currency of this contract for the work as per schedule attached to the agreement and the
additional work, if any, under Clause 12 of the contract.

Clause 78. In the event of emergency the Contractor will be required to pay his labour everyday and
if this is not done, Government shall make the requisite payments as would have been paid by the
contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously inconve-
nience the public. The Engineer-in-charge may require the Contractor(s) to remove any materials,
which are considered by him to be a danger or inconvenience to the public or cause them to be
removed at the contractor’s cost.

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of
the Engincer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by the
Engineer-in-charge and nothing extra will be paid.
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Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premise’
during or after repairs, but shall remove the same and keep the place neat and tidy during the
progress of the work. The Engineer-in-charge may get the site premises cleared of debris etc. And
recover the cost from the bill of the contractor, if the latter shows slackness in observing this clause.

Clause-82. Construction materials brought at site shall not be stacked at random. The contractor
shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors. The Government
means Government in the concerned Works Department.

The Department means the Secretary of the concerned Department or his/her authorized represen-
tative.

The Divisional Officer means the Executive Engineer of the concerned Works Department for the
time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authority regarding
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of market
rate analysis for supplementary items, and the authority for approval of Reduced Rates and Part
Rates. He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and up to
Rs. 2.00 crore under existing delegated power.

Chief Engineer in the concerned Works Department is the technical head of the Directorate and is
also the Tender Accepting Authgrity for all works of value above Rs.

2.00 crore. Excess work over individual items comprising the original tender may be exceeded
beyond 10% with the approval of concerned tender accepting authority and verified by the Superin-
tending Engineer / Chief Engineer subject to the total value of work upon completion is within the
technically sanctioned cost and that there is no major deviation from original scope of work in the
tender. Any supplementary tender/item/work in connection with the main tender is to be taken up
with the approval of the Tender Accepting Authority not below the rank of Executive Engineer.
Such supplementary tenders above 10% of BOQ are to be executed only with the approval of appro- -
priate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.

Irrespective of the accepting authority, Divisional officer shall be the authority signing agreement
for all tenders of value more than Rs. 3.00 lakh up to any amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause
10:

Particulars Rates at which the materials will be Place of delivery
charged to the contrgctor
Unit Rs. P.
!
Note 1- The person or firm submitting the tender should see that the rates in the above schedule are .

filled up by the Engineer-in-charge on the issue of the form prior to the submission of the
tender.

(Name in full) (Name in full)
*Signature of Contractor/Agency *Signature of Chairman / Excutive Officer
with official seal containing icipalit
Principal office address on behalf of the Municipal councillors of
Barasat

* To be authenticated on each and every page of the contract document by all parties.
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